REQUEST FOR PROPOSAL
GENERAL CONTRACTOR – Hildebrandt Park
A. INVITATION & BACKGROUND
Lansing Housing Commission (“LHC”) is requesting with this RFP, on behalf of the new
Owner, Hildebrandt Park LDHA LP, your proposal to complete the planned renovations
of a 100 unit affordable housing project in Lansing, Michigan containing 22 buildings
made up of single story structures and townhouse type buildings, known as Hildebrandt
Park Apartments (“Project”). Proposal among other items would include budget pricing
for the planned work and qualifications demonstrating substantial experience with similar
projects.
Chesapeake Community Advisors, Inc. (“CCA”) has been engaged by the LHC and
Owner as the Development Consultant for the Project redevelopment.
The Project is located at 3122 N. Turner, Lansing, MI 48906.
It is envisioned that the respondent will provide all of the listed services below necessary
to manage the completion of the planned renovations that brings all the skills and
experience to provide a successful outcome of a completed Project. Organizations that
possess experienced construction management background and qualifications in
capacity as the desired General Contractor are encouraged to respond. The purpose of
this RFP is to identify the most qualified respondent that has adequate available current
capacity, depth of experience with similar projects, proven successful track record
managing similar projects for affordable housing renovations and that can complete this
project as quickly and cost efficiently as possible.

B. DELIVERY AND ACCEPTANCE OF SUBMISSIONS
One (1) bound and tabbed original with table of contents are to be delivered to the LHC
and (1) complete PDF copy of the proposal and excel attachment is to be sent
electronically to both the LHC and CCA contact, Sam Spadafore sams@lanshc.org and
John Schuster jschuster@ccadev.com . The completed submission package must
be received by 5:00 PM Eastern Standard Time, on Thursday May 27th, 2021.
The response should state your firm's name, address, telephone number, due date and
RFP title: "Request for Proposal: General Contracting Services Hildebrandt Park." If
your submission is received after the deadline, it shall not be considered. If mailed, you
should use certified or registered mail, UPS, or Federal Express with return receipt
requested.
Please carefully review your submission.
Withdrawal of Submission: Your submission may be withdrawn by written request at any
time after submitted. Negligence on your part in preparing the required documents
confers no right of withdrawal or modification of submission documents after such
documents are opened.

Questions and clarifications should be submitted to Sam Spadafore sams@lanshc.org
and are due by May 19th, 2021.
C. PROJECT DESCRIPTION
Project consists of the redevelopment of the current existing Hildebrandt Park Project in
Lansing, Michigan. The property consists of 100 units with one thru five bedrooms units
included in 22 buildings across more than 8 acres included in one legal parcel.
LHC is the current owner of the property and has owned it since its construction which
occurred around 1969. The property is currently subsidized under HUD’s Public
Housing Program. As part of the redevelopment and transition process to new Owner,
Project will be converted to a new project-based Section 8 HAP contract project through
HUD’s Rental Assistance Demonstration (RAD) program. The project will be financed
through a new MSHDA Direct Lending first mortgage, subordinate GAP financing from
MSHDA, 4% LIHTC investor equity and seller financing. LHC and CCA desire to move
as quickly as possible thru the RAD, equity and MSHDA loan financing processes to
close as soon as able and start construction immediately thereafter. At this time
LHC/CCA are working toward an anticipated closing currently projected in the 2nd half of
August 2021. Thus, the selection of a qualified and experienced General Contractor
who currently has capacity that fits this timeline is critical. We will ask the General
Contractor to immediately join the project team to move the Project toward the closing
timeline indicated above.
At this time, due to other financial factors of the Project, LHC is tentatively planning to
arrange for renovation work to be completed in at least 2 vacated buildings at a time so
renovations can be concluded without tenants in place. This will help to accelerate the
completion of the contemplated improvements and avoid any need for temporary offsite
tenant relocation. An additional building may or may not be freed up at times pending
further details on the relocation plan and feedback from the GC in regard to scheduling.
All existing tenants will be relocated on-site, and sufficient vacancy will be made
available at closing to turnover at least 2 buildings at a time. The selected GC will be
expected to work with the Owner’s team on scheduling work in vacant buildings and
assist as necessary with communication and otherwise for resident moves. The Owner
will hire a 3rd party moving company to manage the primary responsibilities of relocating
tenants. If you have interest in providing services related to that role, please outline
such service and any additional fees in your response.
Expectations are to identify a General Contractor as part of this RFP process to join the
development team and continue discussions and work with Owner and design team as
plans and specifications are finalized for closing.
Davis Bacon Wage rates and program conformity will apply to these renovations.
The monitoring of such is anticipated to be done by either MSDHA or a 3rd party hired by
the Owner.

Please see detailed Scope of Work description prepared by the architect, Fusco
Shaffer and Pappas., Also included in the link below along with a current progress set of
drawings and relevant environmental information and reports.

https://file.ac/GPneFr-Ots0/
Cost estimates should assume that any and all required drywall disturbance to complete
work on either side of the wall board is ACM and should be abated and managed
accordingly.

D. FUNDING SOURCES & REQUIREMENTS
Principal funding is comprised of MSHDA financed first and second mortgages, 4%
LIHTC Equity and seller financing. All federal funding standards must be met including
Section 504, Davis Bacon wage rate compliance and Section 3. MSHDA will also require
compliance with their EEO program and procedures for MSHDA financed deals to
include among other requirements a plan that would set tentative goals for MBE/WBE
participation of roughly 16% and 7% respectively. The LHC would envision selecting a
General Contractor that can implement impactful plans for Section 3 and MBE/WBE
goals to benefit those in and around the Lansing community. This Project is also
required to meet requirements of a recognized 3rd party Green program which is
currently planned by the Architect to be the MSHDA Green Building Standard. Please
take into consideration any additional fees or work associated with meeting such
requirement, if applicable.

E. SERVICES REQUIRED/SCOPE OF WORK
1. Renovation of Project per detailed Scope of Work and current plans and
specifications.
2. Ability to sign a MSHDA legal prepared MSHDA form Construction Contract and
the ability to adhere to their typical applicable exhibit requirements and general
condition documents that customarily accompany a form MSHDA prepared
construction contract.
3. Abilty to provide both preclosing and work in process scheduling updates with
necessary revisions to keep the Project on schedule and on budget as customary
issues on occupied rehab projects arise.
4. Ability to provide a performance and payment bond for 100% of the contract
value or letter of credit acceptable to lenders/investor of at least 10% of contract
amount.
5. Adherence to HUD and MSHDA imposed terms and conditions.
6. A MSHDA cost certification from the GC will be required as part of the closeout
materials for the Owner and before release of final retainage being withheld.

F. SUBMISSION REQUIREMENTS
Your submission should include the following:
A. Detailed cover letter and narrative addressing the points identified in this RFP
and highlighting your capacity and experience as a General Contractor on similar
type projects and approaches used on vacant, fully occupied and partially
occupied/on-site tenant relocation multifamily renovations.

B. Resumes of all principals in the firm.
C. Resumes of all key designated staff who are proposed to work on the project.
D. AIA Document A305 Contractors Qualification Statement (including all
attachments:
• List of projects that are currently under contract and a list of projects
anticipated to be under contract over the next 6 months;
• List of similar projects completed in past 5 years including project details such
as name of project, location, year completed, # of units, building types
(multi/high rise, Garden, townhomes, etc.), rehab or new construction, total
contract amount, including client references;
E. Financial statements;
F. Copy of contractor’s license to do business in the State of Michigan
G. Certification (see below)
H. References (Client and Financial)
I. Letter with stated and proposed overhead, profit and general conditions
J. Pricing budget summary in form of the MSHDA TPB
K. Completed budget detail in the excel workbook provided - Lansing Housing
Commission - Hildebrandt Park RFP - 04.23.2021; additional instructions
provided in the workbook
L. Sufficient subcategory or sub line pricing details from summary TPB budget
further providing breakdown of more detailed estimated costs (form to be used
per GC preference) for review
M. A separate list of alternant budget pricing and/or SOW assumptions for any
specific planned work in which the GC may want to call attention
N. Expected list of any major subcontractors known at such time
O. Anticipated overall schedule/timeline to complete Project with sufficient general
detail to at least track major subcontractor work and critical path items

G. SELECTION CRITERIA
The narrative and other documentation submitted should address the following selection
criteria which is listed below, not in any order of priority:
1) Experience of contracting firm. State the length of time established, number of
years identified principals have worked together.
2) Principal team members and likely role in the project with number of years
experience for each identified team member.
3) Experience with similar projects
a) Multifamily residential of similar size and housing types;
b) Rehabilitation of multifamily;
c) Projects located in the City of Lansing and/or Ingham County.
4) Experience with projects funded with public funding sources including in
particular HUD RAD conversion projects and MSHDA LIHTC projects.
5) Experience with Federal Labor requirements and HUD General Conditions;
6) Experience with Davis-Bacon requirements.
7) Expertise in Section 3 of the Housing and Community Development Act of 1992.
Identify and briefly describe previous projects where you have met or exceeded
established goals of your clients for such participation and prior successful ways
of attracting and using such local involvement.
8) Summary track record for completing similar vacant or occupied multifamily
affordable housing rehab projects on time and on budget over the past 5 years.

9) Ability to provide 100% payment and performance bond or 10% letter of credit.
Please include a letter from your bonding agent demonstrating your current
bonding capacity, what is currently obligated and remains open for use.
10) Ability to assemble a plan and tentative schedule that allows the Project to be
completed as expeditiously as possible while following current owner
requirements and navigating thru the rehab process.
11) Overall budget pricing proposal of the planned renovations, note LHC/CCA are
aware plans are not substantially final at this point and budget estimates for
some planned work involved will be made As the final documents are approved
by the team.
12) References. Please provide the following:
a) List of 3 owner/client references complete with contact person, title,
telephone number and email address. Also details on the GC management
staff involved in those prior projects at that time.
b) List of at least 1 financial reference complete with contact person, person’s
role, title, telephone number and email address.
13) Prior successful track record working on MSHDA financed projects and the
special nuances and requirements that accompany compliance with their form
contract and other requirements.
14) Ability to demonstrate that GC has adequate current capacity to tackle one or
both projects immediately and provide necessary oversite and construction
management over the next 1.5 – 2 years.

H. SELECTION PROCESS & SCHEDULE
Schedule for RFP/Selection
April 26, 2021
May 10, 2021
May 12, 2021
May 19, 2021
May 27, 2021
May 31, 2021 – June 4, 2021
Approximately June 11, 2021

Distribute / post RFP
Group site walks complete (target May 10 or 11)
Individual walks with subs (target May 12 or 13)
All questions and clarifications on RFP due
Proposal Submissions Due by 5:00 pm
Interviews and/or revisions
Selection of a General Contractor for Project

Questions and clarifications should be submitted to Sam Spadafore sams@lanshc.org .
A General Contractor will be selected based on the firm which presents the proposal
that, in the judgment of the Owner, and LHC/CCA, best accomplishes the desired end
result of a successful Project completed as cost efficiently and expeditiously as is
feasible. The RFP has been issued solely for the purpose of identifying a qualified
General Contractor and ultimately Owner and LHC/CCA are under no obligation to
select a party in the unlikely scenario that a qualified proposal is not received in their
judgement.
By responding to this RFP respondent herby agrees to waive any potential right or claim
of either Owner, LHC or CCA based on the outcome of a section of a General Contractor
as part of the basis of this RFP issuance. Please include a certification acknowledging
such with the proposal along with a certification that the firm nor any owner, investor,
partner, or principal is currently under a limited denial of participation in any federally

funded programs, making such party ineligible to be selected as the Project General
Contractor.

EQUAL OPPORTUNITY EMPLOYER

